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1. Introduction  
The Rocky Mountain Institute (RMI) has been engaged by Saba Electric Company (SEC) as a Renewable 

Energy Client Engineering Consultant for the Saba Renewable Energy (RE) Phase 3 ground mount utility-

scale solar + Battery Energy Storage System (BESS) Project, Giles Quarter, Saba. 

 

Milestone Description Date 

Request for Proposals Issuance 12th August, 2024 

Deadline for submittal of “Questions” for Questions & Answers (Q&A). 30th August 2024  

Proposal Submission Deadline [Electronic submission as per Section 9 – 
Submission Deadline] 

09:00 hrs. 9th September 2024  

Awards Contract to Successful Bidder 20th September 2024  

Signing of EIA Agreement, issuing Notice to Proceed, and sharing relevant 
documents. 

25th September, 2024 

Submittal of Draft Glint and Glare 
Report 

Consultant TBD 

Submittal of Client Feedback to Draft 
Glint and Glare Report 

SEC/RMI 
5 Working Days after the submittal of the 
draft Glint & Glare Report 

Submittal of Final Glint and Glare Report Consultant 10th December 2024 latest. 

                               Table 1 - Proposed Project Schedule with Milestone Descriptions 

 

2. Background   
Saba Electric Company (SEC), in collaboration with the Public Entity (OLS), is seeking to increase its 

renewable energy (RE) fraction as part of its overall sustainable energy strategy to reach a 100% RE 

electricity generation target by 2025. SEC's existing operational facilities consist of a 4.3MVA diesel 

generation plant and 2.1MWp of installed solar PV capacity plus 2.3MWh of battery storage from the Saba 

RE Projects Phases 1 & 2.  

 
The proposed Phase 3 solar + BESS renewable energy plant will be located on a 34,530 square meter site at 

Giles Quarter. The solar + BESS plant will be interconnected to the Saba grid either by extending Feeder #3 by 

1km or by a new 2-3km 12kV feeder from the SEC Power Station (Feeder #4). 

 

Please see Annex 1 which includes the following:  

• Figures 1 - Site Location 

• Figure 2 - Site Photograph 

• Figure 3 - Giles Quarter Area Solar PV & Juancho E. Yrausquin Airport Locations and Distance Map  

• Figure 4 - Site Boundary Survey 

• Figure 5 - Topographic Map of site 
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• Figure 6 - Conceptual Site Plan showing a rendering of the proposed solar PV array, BESS Plant, Water 

Tank, and Driveway and Parking Areas. 

 

The boundary and topographical surveys and the HelioScope solar PV design report that the conceptual site 

plan is based on showing the solar modules' tilt and azimuth values will be made available to the contracted 

provider after contract signing as part of the request for information from the contracted consultant. 

  

3. Goals and Objectives  
This Request for Quotation goal is the receipt of bids to carry out glint and glare analysis services for the ground-

mount utility-scale solar PV plus battery energy storage systems on the plot of land at Giles Quarter, Saba.   

 

- The primary objective of this Request for Quotation process is to have the following deliverables 

produced:  

o Draft Glare Analysis Report 

o Final Glare Analysis Report 

  
The draft report will be reviewed by Saba Electric Company (SEC), the Public Entity (OLS), the Planning Bureau 

of the Government of Saba, Juancho E. Yrausquin Airport management, and RMI. RMI will aggregate all 

feedback and share it with the consultant to inform the preparation of the final report. 

 

RMI is requesting quotations from aviation risk consultants for Glint and Glare Analysis Consultancy Services  

for ground-mount utility-scale solar PV plus battery energy storage systems at Giles Quarter, Saba, as described 

in the scope of work section below. 

 

 

4. Scope of Works / Statement of Work  
The consultant shall be required to: 

 

1. Undertake a glint and glare assessment on the ground-mount utility-scale solar PV plus battery energy 
storage systems and a new substation at Giles Quarter, Saba, which should include the following tasks at 
a minimum: 

a. Prepare a Glare Analysis using the Solar Glare Hazard Analysis Tool (SGHAT) and assess the 
results according to the US Federal Aviation Administration's (FAA) Solar Policy and Ocular 
Hazard Standard, USA, 2017 FAA Procedures for Handling Airspace Matters. In addition, the 
Netherlands Antilles’ Civil Aviation Authority guidelines into consideration, EU Regulation 
2018/1139 (Annex VII Essential requirements for aerodromes – Aerodrome Surroundings, 
European Aviation Safety Agency 2017 – Certification Specification and Guidance Material for 
Aerodromes Design (CS-ADR-DSN), German “Information on the measurement, assessment 
and reduction of light emissions” of the Federal/State Working Group for Immission Control 
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(LAI-2012), September 13, 2012. 
 

2. Present key findings from the assessment to relevant Juancho E. Yrausquin Airport personnel, the 
Netherlands Antilles’ Civil Aviation Authority, and other relevant stakeholders to aid in securing “No 
Objection” to the proposed project. 

3. Revise the Draft Detailed Site Plan based on feedback from reviewers to produce a Final Detailed Site 
Plan.  

4. The consultant shall travel to Saba and the Giles Quarters Solar PV Site as Needed to Ensure that a 
comprehensive study is undertaken. 

 

5. Duration of Work   
The consultant is to provide a work schedule showing the duration of individual tasks and the overall 

duration for completing the said assignment.  

NOTE: The Final Glint and Glare Report MUST be submitted on December 10th, 2024, at the latest. 

   

6. RFQ Submission Requirements   
Responses to this RFQ must include the following at a minimum:   

i. Appendix 2—The Declaration of Bidder Form MUST be completed, signed, and returned as 

part of the bidder submission. “Bidders are required to fill in Appendix 2 regarding grounds of 

exclusion. SEC can exclude a bidder from participation if, following the declaration, there are 

grounds of exclusion.” For a Word file of Appendix 2 – Declaration by Bidder, email 

olewis.contractor@rmi.org; include “Saba Glint and Glare Analysis Study Consultancy 

Services RFQ Appendix 2 Word” in the subject line. 

ii. The names of the project team members who will be responsible for carrying out the work 

and their respective roles. Details of relevant qualifications and experience for each member 

of the proposed project team (CVs) are mandatory.  

iii. A description of the methodology that will be used to carry out the proposed work. This 

methodology will be in accordance with the requirements mentioned in the scope of the Work 

and with the current state of science.  

iv. A work schedule for the completion of the work, indicating task durations, task sequences, 

task relationships, and total project duration. Note: The Final Glint and Glare Analysis Study 

Report MUST be submitted on or before 10th December 2024.  

v. The quotation is on a Firm-Fixed-Fee basis. As per Appendix 1—Financial Pricing Schedule, a 

cost breakdown table with standard rates and prices for each line item and the total quotation 

cost shall be provided in an Excel file and PDF formats. Any transportation and accommodation 

costs (where relevant) should be reflected as separate line items in the cost breakdown table 

referred to above. Completed Appendix 1 - Financial Pricing Schedule in Excel and PDF 

formats MUST be submitted.  

mailto:olewis.contractor@rmi.org
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For an Excel file of Appendix 1 – Financial Pricing Schedule, email olewis.contractor@rmi.org; 

include “Saba Glint and Glare Analysis Study Consultancy Services RFQ Appendix 1 Excel” in 

the subject line. 

vi. A proposed payment schedule aligned with the work schedule. 

vii. An indication of when the consultant can begin working on this project if selected. 

viii. The final deliverable shall be submitted by December 10th, 2024, at the latest. 

   

7. Selection Criteria   
The following combined scoring method will be adopted in selecting the best offer:   

   

  Criteria                                 Weighting   

  Technical Component (Qualifications, Experience, Methodology, Work Schedule):   60%      

  Cost Component:                              40%     

  

8. Question and Answer (Q&A) Log 
RMI will manage a Q&A log for the benefit of bidders.  Please submit questions to 

fneverson.contractor@rmi.org and olewis.contractor@rmi.org; include “Saba Glint and Glare Analysis 

Study Consultancy Services RFQ Q&A” in the subject line. 

 

Responses to questions will be periodically sent to all bidders who have confirmed their interest in this 

RFQ by emailing fneverson.contractor@rmi.org and olewis.contractor@rmi.org, including “Saba Glint and 

Glare Analysis Study Consultancy Services RFQ Interested Bidders” in the subject line. Shared responses 

shall be anonymous of the entity that posed the question(s). Responses shall not be construed as in any 

way amending, modifying, or altering the meaning and intent of this RFQ unless the RFQ is amended via 

an addendum. 

 

The Q&A submission deadline is 30th August 2024. 

 

  

9. Submission Deadline   
The deadline for submission of responses to this RFQ is September 09, 2024.   

  

 All  responses  or  questions  should  be  emailed  to  fneverson.contractor@rmi.org  and  

olewis.contractor@rmi.org with the subject: Saba RE Phase 3 Solar PV Glint & Glare Analysis Study 

Consultancy Services RFQ.    

  

mailto:olewis.contractor@rmi.org
mailto:fneverson.contractor@rmi.org
mailto:olewis.contractor@rmi.org
mailto:fneverson.contractor@rmi.org
mailto:olewis.contractor@rmi.org
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10. Validity of Quotations/Proposal   
The proposal (including cost quotations) must be valid for 90 days.    

Quotations submitted in response to this RFQ shall constitute binding offers and must be signed by a duly 

authorized representative of the Bidder.  

Bidders are solely responsible for their own costs in preparing responses and for subsequent 

negotiations with RMI, if any. RMI will not be liable to any bidder for any claims, whether for costs or 

damages incurred by the bidder in preparing the response, loss of anticipated profit related to any 

final contract, or any other matter whatsoever.  

 

11. List of appendices   
1. Appendix 1 - Financial Pricing Schedule. For an Excel file of Appendix 1 – Financial Pricing Schedule, 

email olewis.contractor@rmi.org; include “Saba Glint and Glare Analysis Study Consultancy 

Services RFQ Appendix 1 Excel” in the subject line. 

2. Appendix 2 – Declaration by Bidder. For a Word file of Appendix 2 – Declaration by Bidder, email 

olewis.contractor@rmi.org; include “Saba Glint and Glare Analysis Study Consultancy Services 

RFQ Appendix 2 Word” in the subject line. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:olewis.contractor@rmi.org
mailto:olewis.contractor@rmi.org
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12. Appendix 2 - Declaration by Bidder 

Grounds of Exclusion 
 

Date: [insert day, month, and year] 

Reference RFQ: Saba RE Phase 3 Glint and Glare Analysis Study. 

 
To: [insert full name of Employer] 

 

We, the undersigned, apply to be selected for the referenced Request for Quotation (RFQ) and declare that: 
 

(a) No reservations: We have examined and have no reservations to the RFQ Document, including Addendum(s) 
No(s).: [insert the number and issuing date of each addendum]. 

(b) No conflict of interest: We have no conflict of interest related to any Saba Electric Company (SEC) and or RMI 
personals. 

(c) Grounds relating to criminal convictions: Has the bibber itself or any person who is a member of its 
administrative, management or supervisory body or has powers of representation, decision or control therein 
been the subject of a conviction by final judgment for participation in a criminal organization, corruption, fraud, 
terrorist offences or offenses linked to terrorist activities, money laundering or terrorist financing, child labor 
and other forms of trafficking in human beings, by a conviction rendered at the most five years ago. 

 Yes    No 

(d) Grounds relating to the payment of taxes and social security contributions: Has the bidder breached its 
obligations relating to the payment of taxes and social security contributions, both in the country in which it is 
established and the contracting entity if other than the country of establishment? 
 Yes    No 

(e) Grounds relating to professional misconduct: Has the bidder, to its knowledge, breached its obligations in the 
field of environmental law, social law, or labor law? 
 Yes    No 

(f) Grounds relating to insolvency: Is the economic operator bankrupt or the subject of insolvency or winding-up 
or in arrangement with creditors? 
 Yes    No 

(i)  True and correct: All information, statements and description contained in the Application are in all respect true, 
correct and complete to the best of our knowledge and belief. 

 
Historical Contract Non-Performance, Pending Litigation, and Litigation History 

[The following table shall be filled in for the bidder] 
Bidder’s Name: [insert full name] 
Date: [insert day, month, year] 
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Non-Performed Contracts  

 Contract non-performance has not occurred since 1st January 2019.  

 Contract(s) not performed since 1st January 2019. 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

US$ equivalent) 

[

i

n

s

e

r

t 

y

e

a

r

] 

[inse

rt 

amo

unt 

and 

perc

enta

ge] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation 

  No pending litigation since 1st January 2019. 

  Pending litigation. 

Provide details for pending litigations: 

 

 

 

 

 

 

Litigation History in accordance with Section III, Table 1 Qualification Criteria, and Requirements 

  No Litigation History. 
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  Litigation History. 

Provide details for litigations History: 

 

 

 

 

 

 

 ________________________________________________________________  

                  Signed [insert signature(s) of an authorized representative(s) of the bidder] 

 ________________________________________________________________  

                  Name [insert full name of person signing the Quotation] 

 ________________________________________________________________  

                  In the capacity of [insert capacity of the person signing the Quotation] 

Duly authorized to sign the Quotation for and on behalf of:  

 ________________________________________________________________  

Bidder’s Name [insert full name of Bidder]  

 ________________________________________________________________  

Address [insert street number/town or city/country address] 

 ________________________________________________________________  

                Dated on [insert day number] day of [insert month], [insert year] 
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13. Annex 1 – Giles Quarter Site Information  
  

 
Figure 1 – Giles Quarter Site Location 
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Figure 2 – Giles Quarter Site 
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Figure 3 – Giles Quarter Area Solar PV & Juancho E. Yrausquin Airport Locations and 

Distance Map 
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Figure 4 – Giles Quarter Area Solar PV + BESS Site Boundary Survey 
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Figure 5 – Giles Quarter Area Solar PV + BESS Site and Access Road Topographic Map 
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Figure 6 – Giles Quarter Area Solar PV + BESS Project Conceptual Layout 

 


